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SRD January 2016 

 

EUROPEAN COMMISSION 
DG Energy  
 
Directorate C  
 

 
INVITATION TO TENDER No. ENER/C1/2015-438/4 

    Concerning  

"Technical assistance concerning the reporting requirement of the European 
Commission on biofuels and other renewable fuels stemming from the Directive 
(EU) 2015/1513 as regards the measures aiming to address the ILUC impacts of 

the EU biofuel policy." 

 
CORRIGENDUM No. 1 

 
INSTEAD OF 
 
 
In the tender specifications: 
 
[original text] 
• Task 3 Technical support to the Commission with answering questions in relation to 
ILUC science and a stakeholders' workshop for information on and analysis of the ILUC 
research (subject of an agreement with the Commission) 

Continued technical support to the European Commission with answering questions in relation to 
ILUC research will be necessary during the duration of the tasks and after the submission of the 
final report.  

A workshop on ILUC research developments and discussion on the latest best available scientific 
evidence might potentially be necessary. If required by the European Commission, it could be 
organised in the premises of the European Commission with the objective to provide information 
on the state of play in the ILUC research and to discuss the most recent ILUC research results 
with relevance for the EU biofuel policy.  

Inter alia, a discussion with regard to the key assumptions influencing the results from modelling 
of the ILUC emissions association with the production of biofuels and bioliquids in the EU, 
including measured trends in agriculture yields and productivity, co-product allocation and 
observed global land-use change and deforestation rages, and the possible impact of EU policies, 
such as environment, climate and agriculture policies should be prepared.  

1.1. Reports and documents to produce – Timetable to observe 

Execution of the tasks begins after the date on which the Contract enters into force. 
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In principle, the deadlines set out below cannot be extended. The Contractors are deemed solely 
responsible for delays occasioned by subcontractors or other third parties (except for rare cases 
of force majeure). Adequate resources and appropriate organisation of the work including 
management of potential delays should be put in place in order to observe the timetable below. 

The contractor will deliver a literature review and systematic overview of available results of 
ILUC research and the available scientific evidence together with a draft progress report 
indicating the next steps at the latest 3 months after the date of signature of the contract. The 
Commission will have 15 days to provide the Contractor with its comments. 

The contractor will deliver an analysis of the best available scientific ILUC research and 
scientific evidence, key assumptions and uncertainties influencing the ILUC modelling results 
indicating the next steps at the latest 6 months after the date of signature of the contract. The 
Commission will have 15 days to provide the Contractor with its comments. 

A draft final study report shall be submitted to the Commission at the latest 8 months after the 
contract was signed. The Commission will have 15 days to provide the Contractor with its 
comments. 

Final output and deliverable: The contractor will deliver a final report and a Powerpoint 
presentation summarising the study.  

The contractor will submit the final study report to the Commission at the latest 9 months 
after the signature of the contract.  

Details on deliverables: The final report will be delivered in English, 3 paper copies and as 
word-document file. 

A kick-off meeting will take place in Brussels, at the latest 10 days following the signature of 
the contract, in order to settle all the details of the study, report, etc. to be undertaken.   

A progress meeting will be held in Brussels following the submission of the intermediate draft 
deliverables. 

Following the submission of the draft final study report, a meeting will be organised in Brussels 
to discuss the Commission’s observation. The exact date will be agreed upon with the 
Contractor.  

1.2. Duration of the tasks 

The duration of the tasks shall not exceed 9 months. This period is calculated in calendar days. 

 
PLEASE READ 
 
  
In the tender specifications: 
 
[new text] 
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• Task 3 Technical support to the Commission with answering questions in relation to 
ILUC science and a stakeholders' workshop for information on and analysis of the ILUC 
research (subject of an agreement with the Commission) 

The Task 3 consists of two sub-tasks:  

1) Task 3.1: Continued technical support, throughout the whole duration of the contract, to 
the European Commission with answering questions in relation to ILUC research.  

Answering the questions will take place at ad hoc basis, but the Contractor can expect 
more questions from the Commission in the first six months after the signature of the 
contract, and can plan the allocation of resources accordingly.  

Answering the questions will take place by e-mail, telephone or videoconference. If so 
requested by the Commission, the Contract must submit the agreed answer / explanation 
by e-mail in one week after the request.      

2) Task 3.2: An optional workshop on ILUC research developments and discussion on the 
latest best available scientific evidence. If the workshop is required by the European 
Commission, it shall be organised in the premises of the European Commission with the 
objective to provide information on the state of play in the ILUC research and to discuss 
the most recent ILUC research results with relevance for the EU biofuel policy.  

The main tasks of the contractor as regards of the workshop, is to compose the agenda, and 
to identify the stakeholders and speakers and to invite them: all three tasks to be 
elaborated in cooperation with and agreed by the Commission.       

The workshop, if needed, will take place in no later than 11 months after the signature of 
the contract. The Commission will inform the contractor at least 6 weeks before the 
intended date of the workshop.   

The tenderers must include the tasks related to the workshop to their technical offers, and 
the cost of the workshop must be covered by the financial offers.    

Both sub-tasks cover, inter alia, a discussion with regard to the key assumptions influencing the 
results from modelling of the ILUC emissions association with the production of biofuels and 
bioliquids in the EU, including measured trends in agriculture yields and productivity, co-
product allocation and observed global land-use change and deforestation rages, and the possible 
impact of EU policies, such as environment, climate and agriculture policies should be prepared.  

1.3. Reports and documents to produce – Timetable to observe 

Execution of the tasks begins after the date on which the Contract enters into force. 

In principle, the deadlines set out below cannot be extended. The Contractors are deemed solely 
responsible for delays occasioned by subcontractors or other third parties (except for rare cases 
of force majeure). Adequate resources and appropriate organisation of the work including 
management of potential delays should be put in place in order to observe the timetable below. 

The contractor will deliver a literature review and systematic overview of available results of 
ILUC research and the available scientific evidence (covering Task 1) together with a draft 
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progress report indicating the next steps, at the latest 3 months after the date of signature of 
the contract.  

The contractor will deliver an analysis of the best available scientific ILUC research and 
scientific evidence, key assumptions and uncertainties influencing the ILUC modelling results 
(covering Task 2) indicating the next steps at the latest 6 months after the date of signature of 
the contract.  

Upon approval by the Commission of the interim reports to be submitted after 3 and 6 
months after the signature of the contract, the Contractor will be entitled to interim 
payment of 50% of the price agreed in the contract.    

A draft final study report shall be submitted to the Commission at the latest 8 months after the 
contract was signed.  

The report will consist of final deliverables for Task 1 and Task 2, and additional 
clarifications, explanations and analysis, based on the consultations with the 
Commission and with the stakeholders as far as carried out after the submission of the 
interim reports. 

For each of the three (draft) reports, the Commission will have 15 days to provide the 
Contractor with its comments.  

Final output and deliverable: The contractor will deliver the final report, taking into account 
the Commission's comments, and a Powerpoint presentation summarising the study at the 
latest 11 months after the signature of the contract.  

Upon the approval of the Commission of the final report, the Contractor's work on sub-
task 3.1 (all questions answered in time and in a manner (e.g. by e-mail) as requested by 
the Commission, and in a relevant and comprehensive manner, confirmation), and, if 
applicable, the organisation of the workshop, the Contractor will receive the final 
payment of 50% of the price agreed in the contract.     

Details on deliverables: The final report will be delivered in English, 3 paper copies and as 
word-document file. 

A kick-off meeting will take place in Brussels, at the latest 10 days following the signature of 
the contract, in order to settle all the details of the study, report, etc. to be undertaken.   

A progress meeting will be held in Brussels following the submission of the intermediate draft 
deliverables. 

Following the submission of the draft final study report, a meeting will be organised in Brussels 
to discuss the Commission’s observation. The exact date will be agreed upon with the 
Contractor.  

1.4. Duration of the tasks 

The duration of the tasks shall not exceed 12 months. This period is calculated in calendar 
days. 
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INSTEAD OF 
 
 
In the draft contract: 
 
[original text] 
Article: I.2.3 The duration of the execution of the tasks shall not exceed 9 months.  Unless 

otherwise specified, all periods specified in the contract are calculated in calendar 
days. Execution of the tasks shall start from the date of entry into force of the contract.  

Article I.4.1: Interim payment 

The contractor shall submit an invoice for an interim payment of EUR [amount in figures and 
in words] equal to 30% of the total amount referred to in Article I.3.1.  

Invoices for interim payment shall be accompanied by a progress report or any other 
document in accordance with the tender specifications. The contracting authority shall make 
the payment within 60 days from receipt of the invoice. The contractor shall have 15 days in 
which to submit additional information or corrections or a new progress report or documents 
if required by the contracting authority. 

 

Article I.4.2 Payment of the balance 

The contractor shall submit an invoice for payment of the balance.  

The invoice shall be accompanied by a final progress report or/and any other document in 
accordance with the tender specifications.  The contracting authority shall make the payment 
within 60 days from receipt of the invoice. The contractor shall have 15 days in which to 
submit additional information or corrections, a new final progress report or other documents if 
it is required by the contracting authority. 
 
 
PLEASE READ 
 
  
In the draft contact: 
 
[new text] 
 
 
Article I.2.3 The duration of the execution of the tasks shall not exceed 12 months.  

Unless otherwise specified, all periods specified in the contract are calculated in 
calendar days. Execution of the tasks shall start from the date of entry into force of the 
contract. 
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Article I.4.1: Interim payment 

The contractor shall submit an invoice for an interim payment of EUR equal to 50% of the 
total amount referred to in Article I.3.1.  

Invoice for interim payment shall be accompanied by the second interim progress report in 
accordance with the tender specifications. The contracting authority shall make the payment 
within 60 days from receipt of the invoice. The contractor shall have 15 days in which to 
submit additional information or corrections or a new progress report or documents if required 
by the contracting authority. 

 

I.4.2 Payment of the balance 

The contractor shall submit an invoice for payment of the balance.  

The invoice shall be accompanied by a final progress report and the final payment is also 
preconditioned on the approval of other deliverables (answers to the questions and, if 
applicable, organisation of the workshop) in accordance with the tender specifications.  
The contracting authority shall make the payment within 90 days from receipt of the invoice. 
The contractor shall have 15 days in which to submit additional information or corrections, a 
new final progress report or other documents if it is required by the contracting authority. 
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